

Town of Bluffton

Invitation for Bids (IFB 2015-50)

BUCKISLAND - SIMMONSVILLE SEWER EXTENSION (PHASE THREE)

CDBG GRANT NUMBER 4-V-12-007

Addendum No. 2

1. BID PROPOSAL form Addendum No. 1 Revised -

The Revised Bid Proposal issued with Addendum #1 states on page 4 and 5:

"all work within 30 con	secutive calendar days to reach substantial completion and an additional
15 consecutive calendar	days to reach final completion for a total of 45 consecutive calendar
days, or within	consecutive calendar days if different than specified."
Is should read:	
"all work within 75 con	secutive calendar days to reach substantial completion and an additional
15 consecutive calendar	days to reach final completion for a total of 90 consecutive calendar
days, or within	consecutive calendar days if different than specified."